Questions that were asked and answered during on site walkthroughs.

· 11-3-23
· What is our time frame on completion of this project?
· It depends on when we receive the funding commitment. Example, if we receive the commitment in Feburary, we would wait and try to complete the project during our summer break, but if we received funding in July or August, we would work with the vendor to complete the project during the school year.  Outages must happen when school is not in session, either at night, over a weekend, or on a break.
· 11-10-23
· What models are our switches?
· Most of our switches that our current APs are plugged into are Cisco 2069x
· What is our estimated client usage?
· 4000 clients daily.
· Would we want to look at other license durations like 1 year or 5 year?
· I said to keep it at 3year so we can compare apples to apples across vendors.
· What type of authentication are we currently doing?
· WPA2 PSK
· If the vendor wanted to bid another brand or type of AP that is not controller based is there sufficient bridging at the sites?
· Yes there is sufficient bridging
· Are we doing anything proprietary on our APs, like security or scripting?
· Not that I’m aware of.
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